



AKH Knitting & Dyeing Ltd.

92, Phulbaria, Tetuljhora, Savar, Dhaka, Bangladesh.

Ref.:

Date 06-02-2019

To

Managing Director
A One construction &
Logistic Limited.
Angelica, House # 28 Flat # A-4
Sonargaon ,janapath Road ,sector # 11 utara Dhaka -1230.
Attn: Engr.Uzzal Mondal.

Subject : Work order for Pilling works of Hydraulic Rotary Boring of our knitting Dyeing unit -4
Nagarchar of AKH..Knitting & Dyeing Ltd.

With reference to your offer Dated 04-02-2019 & subsequent negotiation with you, we are pleased to issue you work order for Pilling works of Hydrolic Rotary Boring of our knitting Dyeing unit -4 Project.as per Approved rate Schedule.

Sl.No.	Description of work	Quantity	Rate in Tk.	Amount in Tk.
1	600mmø Pile	14040(approx.)	3500	49140000

Specification , Terms & Conditions

- 1) All work will be completed as per Drawing & Design specification .
- 2) All work will be completed as direction of eng. In charge.
- 3) Pilling work will be completed 45 (Forty five) days Beginning the work. Any delay will not Consider delay charged will be deduct from your bill tk.50000.00/day.

Mode of Payment

- 1) At the time of placing work order 20% (Twenty percent) cost of Mobilization advance
- 2) This advance would be adjusted with running bills proportionate to the volume of work done
- 3) Mode of payments: Running bill would be submitted fortnightly & payment should be made within 10 (ten) working days of submitting bills.
- 4) Distribution of job responsibilities with as per attachment of this quotation.
- 5) Minimum length of temporary steel casing is (5-8) m Long
- 6) We will be PIT for all service pile , if any defect/ default seen PIT . you will be bear all cost Of damage pile.
- 7) Site contract person Name & Cell Number Md. Yousuf Ali Project Engineer 01713479248.
- 8) You will be check earth caving during pile driving in any way

Thanking you

Md. Shamsul Alam
Managing Directors
Akh Group